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Request for Prequalification (RFPQ)
RFPQ No.: 23-020

For

Prequalification for Prime Contractor for Construction Projects in the following Categories of
Work

Bridgework
Facilities/Buildings/Demolition

Hazardous Materials Abatement
Infrastructure, Roadworks and Earthworks
Irrigation

Landscaping

Streetlighting

Traffic Signals

Waste and Recycling Services

Water and Wastewater Construction — Utilities and Facilities
Urban Forestry

This RFPQ is an ongoing process and Responses may be submitted throughout the
Submission Period.

The City's Prequalified Contractor List is posted online at https://www.calgary.ca/buy-sell/supply-to-
city/prime-contractors.html
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The City of Calgary

RFPQ No. 23-020

PS 405 (R2022-12)

INFORMATION TABLE

RFPQ NUMBER, TITLE AND SUMMARY

RFPQ 23-020

Prequalification for Prime Contractor for Construction
Projects in the following Categories of Work:

Bridgework

Facilities/Buildings/Demolition

Hazardous Materials Abatement
Infrastructure, Roadworks and Earthworks
Irrigation

Landscaping

Streetlighting

Traffic Signals

Waste and Recycling Services

Water and Wastewater Construction — Utilities
and Facilities

e Urban Forestry

This RFPQ is an ongoing process and Responses may
be submitted throughout the Submission Period. From
this RFPQ process and similar processes from prior
years, The City of Calgary maintains a Prequalified
Contractor List for each of the categories of work listed.
Selected Respondents will be prequalified for a period of
three (3) years.

CITY CONTACT

The City Contact for the RFPQ is:
Construction Prequalification
prequalification@calgary.ca.

Primary method of communication with the City
Contact will be via email.

TIMETABLE

Activity Timeline

RFPQ Issue Date December 16, 2022

Submission Period December 16, 2022 -

December 15, 2023

SUBMISSION INSTRUCTIONS

See Section 2.2.

VALIDITY PERIOD

Subiject to re-evaluation or disqualification in accordance
with this RFPQ, Selected Respondents will remain on
the Prequalified Contractor List for three (3) years from
the date of notice of prequalification under Section 3.5 of
this RFPQ (the “Validity Period”).

ISC: Unrestricted
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DEFINED TERMS

In this RFPQ the following terms have the meanings set out below:
Addendum means a written addendum to the RFPQ issued by The City as set out in Section 4.2.3.

Ariba means The City of Calgary’s SAP Ariba portal which is utilized by The City to post Competitive
Procurement Processes.

Business Day means any day other than a Saturday, Sunday, statutory holiday, or other day on which
The City has elected to be closed for business.

City Contact means the designated individual that is The City’s contact person for all RFPQ matters as
identified in the Information Table.

Commercially Confidential Respondent Questions means Respondent Questions that a Respondent
considers to be commercially sensitive or confidential to that particular Respondent.

Competitive Procurement Processes means any competitive procurement process limited to the
Prequalified Contractor List.

Confidential Information means all material, data, information, or any item in any form, whether oral or
written, including in electronic or hard-copy format, supplied by, obtained from or otherwise provided by
The City in connection with the RFPQ, the RFPQ Process, whether supplied, obtained from, or provided
before or after the RFPQ Process that The City has identified or marked as confidential.

Conflict of Interest means any perceived, potential, or actual state of affairs or circumstance where, in
relation to the RFPQ, The City, or a Respondent:

(a) has other commitments, relationships, financial interests, or involvement in ongoing
litigation that:

0] could or could be seen to exercise an improper influence over the objective,
unbiased, and impartial exercise of independent judgment by any personnel of The
City or its advisors; or

(i) could or could be seen to compromise, impair, or be incompatible with the effective
performance of a Respondent’s obligations under any future contracts with The
City if that Respondent was determined to be the Successful Respondent under
the RFPQ Process.

(b) has contractual or other obligations to The City that could or could be seen to have been
compromised or otherwise impaired as a result of its participation in the RFPQ Process;
or

(c) has knowledge of Confidential Information (other than Confidential Information disclosed
by The City in the normal course of the RFPQ Process) of strategic and/or material
relevance to the RFPQ Process that is not available to other Respondents and that could
or could be seen to give the Respondent an unfair competitive advantage.

General Respondent Questions means a Respondent Question of general application that would apply
to all Respondents.

ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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Information Table means the table found at the front of the RFPQ containing a summary of certain key
information.

Prequalified Contractor List means the list maintained by The City of all Selected Respondents for any
category qualified through this RFPQ and those entities qualified through similar processes from prior
years whose prequalification has not expired and remains valid in either case.

Prime Contractor means the role of “prime contractor” as that term is defined in the Occupational Health
and Safety Act, R.S.A. 2000, Ch. O-2, all of its regulations, and the Occupational Health and Safety Code
(Alberta).

Respondent means a single legal entity that submits documents in response to this RFPQ; both prior to
and after the submission of its Response to The City. For clarity, a sole proprietor, an individual or a
group of individuals cannot be a Respondent.

Respondent Question means a question posed by a Respondent on the RFPQ in accordance with
Section 4.2.2.

Response means the Respondent’s written submission in response to the requirements set out in this
RFPQ, as amended by Section 2.6 if applicable.

RFPQ means this Request for Prequalification document, including all addenda issued in accordance
with Section 4.2.3 of this RFPQ.

RFPQ Notice means a notice issued by The City with respect to the RFPQ Process.

RFPQ Process means the non-binding procurement process followed by The City to select a Selected
Respondent which commences with the issuance of the RFPQ and terminates at the end of the Validity
Period or on such date this RFPQ is cancelled or terminated by The City.

Selected Respondents means all Respondents who provide the information set out in this RFPQ as
required for selection and who are placed by The City on the Prequalified Contractor List.

Submission Period means the period of time during which the Respondent may submit a Response to
this RFPQ as set out in the Timetable.

Standard General Conditions (SGCs) means those terms and conditions typically applicable to The
City’s construction projects, and may be found at: https://www.calgary.ca/buy-sell/supply-to-city/prime-
contractors.html.

The City means The City of Calgary.

Timetable means the table outlining the deadlines for the RFPQ Process as set out in the Information
Table.

Validity Period means the period of time a Selected Respondent’s prequalification and inclusion on the
Prequalified Contractor List will be valid, as specified in the Information Table.

[End of Defined Terms]
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1.1

1.2

1.3

1.4

ISC: Unrestricted

PART 1 - INTRODUCTION

Invitation to Respondents

This RFPQ is an invitation by The City to prospective Respondents to prequalify for eligibility to
participate in future Competitive Procurement Processes for construction projects at The City.

Material Disclosures

Future Competitive Procurement Processes will specify any project specific terms and
conditions applicable to such procurements. The City’s Standard General Conditions will
typically apply so Respondents should familiarize themselves with these to ensure that they are
willing and able to meet the requirements of the Standard General Conditions at the time of
future Competitive Procurement Processes.

Respondent Must be a Single Legal Entity, Not an Individual or Individuals and Additional
Information Requirements for Limited Partnerships

The Respondent must be a single legal entity that, if selected, may be invited to participate in
future Competitive Procurement Processes for the provision of work to The City. For clarity, the
Respondent may not be a sole proprietor, an individual or a group of individuals or a joint
venture. If the Respondent contemplates that such future work will be provided by a Limited
Partnership (LP) it is required to submit additional information indicated in Commercial
Requirements - Schedule A. The City will not consider any bid or proposal in response to future
Competitive Procurement Processes involving an entity that was not identified in the Response
to this RFPQ.

Prequalified Contractor List

The Responses will be reviewed on a pass/fail basis, based on the requirements described in
Part 3 of this RFPQ. Based on those requirements, certain Respondents will be selected to be
included in a Prequalified Contractor List maintained by The City for the duration of the Validity
Period. Selected Respondents will be eligible to participate in potential future Competitive
Procurement Processes issued by The City, with respect to those specific technical categories
of work listed in this RFPQ.

The use of a Prequalified Contractor List facilitates quicker turn-around times for future
Competitive Procurement Processes conducted by The City on construction projects and
ensures that contractors who bid on such Competitive Procurement Processes have already
met The City’s minimum requirements for commercial, safety, environmental and technical
standards.

While The City designates Prime Contractor to the contractor on most City construction
projects, the decision to designate Prime Contractor on future projects will be made on a case-
by-case basis, depending on the specific requirements of each project, and specified in the
applicable Competitive Procurement Processes.

Selected Respondents will be included on the Prequalified Contractor List for the Validity Period.
Inclusion on the Prequalified Contractor List is no guarantee of work or future Competitive
Procurement Processes. The City may terminate the use of the Prequalified Contractor List for
any category at any time.

Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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1.5

1.6

1.7

1.8

ISC: Unrestricted

Removal or Suspension From and Reinstatement to the Prequalified Contractor List

Selected Respondents may, at any time, be suspended or removed from the Prequalified
Contractor List, if The City, in its sole opinion, determines that the Selected Respondent:

(a) is bankrupt or insolvent or fails to pay any taxes payable;
(b) has engaged in any conduct prohibited by this RFPQ, including Conflict of Interest;

(c) has committed professional misconduct or acts or omissions that adversely reflect on
their commercial integrity or committed a serious crime or other serious offense for which
final judgment has been issued;

(d) has provided a false declaration or misleading information or a misrepresentation in
response to this RFPQ or any document required in connection with the RFPQ;

(e) no longer has WCB, COR, required liability insurance, or bond capability in place, or
otherwise no longer meets any requirement to qualify as a Selected Respondent;

(f) has provided work with significant or persistent deficiencies in the performance of any
substantive requirement or obligation under the terms of any contract resulting from
Competitive Procurement Processes; or

(9) The Selected Respondent fails to comply with The City’s Supplier Code of Conduct
Policy.

Selected Respondents who are suspended or removed from the Prequalified Contractor List
will be notified of the reasons for such removal or suspension and may be reinstated at The
City’s sole discretion provided they rectify the reasons for removal or suspension and resume
meeting the original requirements for selection to the Prequalified Contractor List.

Further Project Specific Prequalification May Also Be Required

The City may, in its sole discretion, require Selected Respondents to go through a further project
or program specific prequalification process to determine work experience, safety or
environmental procedures or other qualifications specific to the project in the context of future
Competitive Procurement Processes.

Prequalification of Subcontractors

The City is not prequalifying subcontractors at this time. This Prequalification is only for those
Contractors that we anticipate will be required to take on Prime Contractor obligations in
completing work for The City.

No Guarantee or Liability

The purpose of this RFPQ Process is to prequalify contractors for eligibility to participate in
future potential Competitive Procurement Processes, and this RFPQ Process is not intended to
result in any agreement between The City and any Respondent. While The City intends to
conduct future Competitive Procurement Processes, it is not under the obligation to do so and
The City may, in its sole and absolute discretion, choose not to issue any Competitive
Procurement Processes to the Selected Respondents on the Prequalified Contractor List. Any

Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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agreement entered into pursuant to a Competitive Procurement Process may not be an
exclusive contract for the provision of work and The City makes no guarantee of the value or
volume of such work.

The City maintains and manages the Prequalified Contractor List solely for the benefit of The
City. The City will not be liable for any claims (in contract, tort or otherwise), with respect to a
decision to add to, remove from or suspend a Selected Respondent from The City’s Prequalified
Contractor List.

1.9 Distribution of Future Competitive Procurement Processes

Future Competitive Procurement Processes will be posted on Ariba within the appropriate
technical category. Selected Respondents must register with Ariba in order to have
uninterrupted access to The City’s postings within their particular technical category(ies).

1.10 Selected Respondents to Comply with Requirements of Competitive Procurement
Processes

Selection to the Prequalified Contractor List does not exempt Selected Respondents from
having to comply with any requirements of specific Competitive Procurement Processes.

111 Trade Agreements

Where the RFPQ Process falls within the scope of applicable trade agreements, it is subject to
such trade agreements; however, the rights and obligations of the parties are governed by the
specific terms of this RFPQ.

[End of Part 1]
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PART 2 - TIMETABLE AND SUBMISSION OF RESPONSES

2.1 Timetable

The City may, in its sole discretion, amend any date or time in the Timetable, including the
Submission Period.

2.2 Responses Must be Submitted Via Email

Respondents must submit via email one (1) copy of this form, and all requested attachments in
PDF format, to prequalification@calgary.ca OR via OneDrive sending an email to
prequalification@calgary.ca with the OneDrive link.

If a Response is submitted via email without a link to OneDrive, Respondents should note the
maximum email size limit accepted by The City is 20MB and that, because size estimates
sometimes vary between outgoing and incoming emails, care should be taken to confirm receipt
when file size is close to this limit. Should a Response require additional space, The City will
accept a Response submitted in multiple emails. Respondents submitting a Response using
multiple emails should flag the fact that the particular email does not constitute the complete
submission by indicating, for example, “Email 1 of 2”, etc., in the subject line of each respective
email.

Each Respondent is solely responsible for ensuring that its Response is received within the
Submission Period. A Response submitted in multiple emails will not be considered to have
been received by The City until such time as the final email is received.

2.3 A Response submitted in any other way will not be reviewed or evaluated

All communications relating to this RFPQ or the RFPQ Process by the Respondents must be
submitted via email to the City Contact.

24 Responses to Be Submitted on Time

All Responses must be received by The City within the Submission Period. Responses received
after the Submission Period will be rejected.

2.5 Responses to Be Submitted in Prescribed Manner by Authorized Representative

Respondents must submit their Responses electronically in Adobe PDF format via email as set
out in Section 2.2, above.

Only an individual representing or having the authority to represent the Respondent may submit
a Response to this RFPQ on behalf of the Respondent. An individual who submits a Response
on behalf of a Respondent is deemed, as a result of such submission, to have full legal authority
to submit a Response on behalf of the Respondent. The City takes no responsibility and will
have no liability for any unauthorized Response.

Responses must be submitted in English.

Required forms must have all fields and all attachments completed in order to be considered a
complete Response.

ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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2.6 Amendment of Responses

Respondents may amend their Responses within the Submission Period by email, as set out in
Section 2.2 above, and using the term “Withdraw Submission” in the subject line to withdraw
their Response. Respondents may then submit an amended Response prior to the Submission
Deadline in accordance with Sections 2.2, 2.3 and 2.4 of this RFPQ.

2.7 Withdrawal of Responses

At any time throughout the RFPQ Process and prior to notification, a Respondent may withdraw
its Response:

(@) during the Submission Period by sending an email and using the term “Withdraw
Submission” in the subject line to withdraw its Response; or

(b) after the Submission Period by sending an email to the City Contact with attached written
notice of withdrawal, signed by an authorized representative of the Respondent.

[End of Part 2]
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PART 3 - EVALUATION AND NOTIFICATION

31 Stages of Response Evaluation

The City will conduct the evaluation of Responses in the following three (3) stages:

Stage | — Submission Requirements;
Stage Il — Requirements for Selection; and
Stage Il — Selection.

3.2 Stage | - Submission Requirements and Rectification

Stage | will consist of a review to determine if a Response includes all of the schedules required
to be submitted. Respondents will be provided an opportunity to rectify any deficiencies in their
Responses in this regard. Respondents are responsible for ensuring that the contact
information provided to The City in the Commercial Requirements (Schedule A) is correct and
up to date so The City can provide notice of any deficiencies to permit the Respondent to rectify.

The submission requirements for this RFPQ are as follows:

(@)

(b)

(c)

ISC: Unrestricted
©2022 The City of Calgary

Commercial Requirements (Schedule A)

Each Respondent must provide all the information requested in Schedule A -
Commercial Requirements.

Safety Requirements (Schedule B)

Each Respondent must provide all the information requested in Schedule B - Safety
Requirements.

Environmental Requirements (Schedule C)

Each Respondent must provide all the information requested in Schedule C -
Environmental Requirements.

Technical Requirements (Schedule D through Q as required for selected category)

Schedule D lists each of the technical categories of work in which a Respondent may
become prequalified. It is possible for a Respondent to select more than one (1)
technical category in a single Response. Respondents must provide a completed
Schedule D — List of Technical Categories, indicating all of those technical categories
for which they will be applying, as well as all the information requested in the schedule
associated with the technical category(ies) selected by the Respondent (see Schedules
E through O attached hereto). All of the technical categories require Schedule P -
Project Experience Form and Schedule Q - Annual Contract Dollar Value Form. The
Response should include as many Schedules P and Q as necessary to meet the
requirements for all the technical categories chosen. Responses for categories in which
information is not provided will not receive consideration in those categories.

Note that even if multiple technical categories are selected in Schedule D, the
Respondent only needs to submit one (1) set of schedules for the Commercial, Safety
and Environmental Requirements (Schedules A, B and C).

Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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3.3

3.4

3.5

3.6

3.7

ISC: Unrestricted

(e) Submission Form (Schedule R)

Each Response must include a Submission Form (Schedule R) completed according to
the instructions contained in the Submission Form and signed by an authorized
representative of the Respondent. No substantive changes to the Submission Form are
permitted.

Responses that meet these submission requirements will proceed to Stage Il.

Stage Il — Evaluation of Responses that Meet Submission Requirements to Confirm
Requirements for Selection

Stage Il will consist of an evaluation by The City of each Response that meets the submission
requirements described in Section 3.2 to ensure it has satisfied all the requirements for selection
specified in the submission requirements. Respondents whose Responses fail to include
information necessary to confirm requirements for selection will be given an opportunity to
rectify such deficiencies.

The City will evaluate Responses as quickly as reasonably possible, taking into account the
amount and sufficiency of the information provided as well as the number of categories for which
prequalification or selection is sought. Respondents should take care and pay close attention
to the information that is requested in the submission requirements to avoid delays in evaluation
due to the need for follow-up for verification, clarification or supplementary information by The
City. Respondents should also pay close attention to and make sure that all supporting
documents are submitted in the correct legal name, are current and properly signed where this
is required.

Stage Ill - Selection

Following Stage Il evaluation, if a Respondent meets the requirements for selection, The City
will place the Selected Respondent on the Prequalified Contractor List.

Notification

Selected Respondents will be notified of their inclusion on the Prequalified Contractor List.
Respondents who fail to meet the requirements for selection will be notified that they will not
be included on the Prequalified Contractor List and the reasons for this.

Debrief

Respondents may request a debrief after notification of a failure to be selected to the
Prequalified Contractor List. Requests for a debrief must be in writing and submitted to the City
Contact at prequalification@calgary.ca and should be made within 60 days of notification. The
intent of the debriefing information session is to aid the Respondent in presenting a better
Response in subsequent prequalification submissions.

Protest Procedure and Submission of Updated Response For Re-Evaluation

Respondents may protest a decision not to include them on the Prequalified Contractor List by
any legal means available to them or submit an updated Response with additional or updated
information for re-evaluation within 60 days of notification. This updated Response must be
submitted in the same way as the original Response, and, if it is clearly marked ‘Updated

Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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Following Notification of Non-Selection’ and submitted within 60 days of notification by The City,
the updated Response will only need to proceed through evaluation of those requirements for
selection that the Respondent previously failed to meet.

[End of Part 3]
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PART 4 - TERMS AND CONDITIONS OF THE RFPQ PROCESS

4.1 General Information and Instructions

4.1.1 Respondents to Follow Instructions

Respondents should structure their Responses in accordance with the instructions in this
RFPQ. Where information is requested in this RFPQ, any Response made should reference
the applicable Section numbers of this RFPQ.

4.1.2 No Incorporation by Reference

The entire content of the Respondent’s Response should be included in the Response. Any
attempts to incorporate content by reference to websites or other external documents or sources
referred to in the Respondent’s Response will not be accepted or considered to form part of its
Response.

4.1.3 Intellectual Property

Respondents must not use or incorporate in their Response any information, concepts, products
or processes that are subject to copyright, patents, trademarks or other intellectual property
rights of third parties, unless the Respondent has permission for the incorporation of any such
information, concepts, products or processes and has, or will, obtain the right to use such
information, concepts, products or processes without cost to The City.

4.1.4 References and Past Performance

The City’s evaluation of a Response may include information provided by the Respondent’s
references and may also include consideration of the Respondent’s past performance on
previous contracts with The City or other institutions.

4.1.5 Respondents Will Bear Their Own Costs

The Respondent will bear all costs associated with or incurred in the preparation of its
Response.

4.1.6 Response to Be Retained by The City

Unless otherwise stated in this RFPQ, all Responses will be retained by The City. At the written
request of a Respondent and at the Respondent’s sole cost and expense, The City may return
any accompanying items or samples submitted by the Respondent, either at the time of any
Response withdrawal or after The City has added the Respondent to the Prequalified Contractor
List.

4.2 Communication after Issuance of RFPQ

4.2.1 Respondents to Review RFPQ

Respondents should examine all of the documents comprising this RFPQ before preparing a
Response. Any suspected errors, omissions and ambiguities should be reported to the City
Contact. Respondents may also direct questions or seek additional information from the City
Contact in accordance with Section 4.2.2 of this RFPQ at any time during the Submission

ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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4.2.2

423

4.2.4

4.2.5

ISC: Unrestricted

Period. Failure to report errors, omissions and ambiguities or to ask questions or seek additional
information could delay evaluation of a Response if it does not include the necessary information
as a result of the error, omission, ambiguity or misunderstanding regarding the information
required to be included in a Response.

Respondent Questions and RFPQ Notices

Respondent Questions must be submitted to The City within the Submission Period by sending
an email to: prequalification@calgary.ca

No communications with respect to this RFPQ are to be directed to anyone other than the City
Contact or their designate. The City will not be responsible for any information provided or
obtained from any source other than the City Contact.

The City’s responses to Respondent Questions do not amend the RFPQ unless subsequently
confirmed by way of an Addendum to the RFPQ issued in accordance with Section 4.2.3.

The City may issue an RFPQ Notice to Respondents at any time during the RFPQ Process.
For clarity, an RFPQ Notice does not, in any way, form part of the RFPQ or amend this RFPQ.

Amendments to the RFPQ by Way of Addenda

The City may, in its sole discretion, amend or supplement the RFPQ. The City will issue
changes to the RFPQ by Addenda only. No other statement including any interpretation,
clarification, or reply to either requests for information or inquiries, whether oral or written or
made by The City or representative of The City, including the City Contact, will amend the
RFPQ. The City will not issue an Addendum in respect of the RFPQ less than 10 Business
Days prior to expiry of the Submission Period.

The City will issue Addenda in the same manner that this RFPQ was originally posted.

Respondents are solely responsible to ensure that they have received all Addenda issued by
The City. Respondents may seek confirmation of the number of Addenda issued under the
RFPQ from the City Contact. Each Addendum forms an integral part of this RFPQ.

Extension of Submission Period

If any Addendum is issued within 10 Business Days of expiry of the Submission Period, The
City may at its discretion extend the Submission Period for a reasonable period of time in order
to allow the Respondents a reasonable opportunity to amend their Responses.

Verify, Clarify and Supplement

When evaluating Responses, The City may request further information from a Respondent to
verify or clarify any matters contained in the Respondent’s Response, or require a Respondent
to submit supplementary documentation for verification or clarification of any matters in the
Respondent’s Response. The City may, but is not obligated to, seek a Respondent’s
acknowledgement of The City’s interpretation of the Response or any part of the Response.
The City may revisit and re-evaluate the Respondent’s Response on the basis of any such
information.

Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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4.2.6

4.2.7

4.2.8

4.2.9

ISC: Unrestricted

The City is not obligated to verify or seek clarification of any aspect of a Response or any
statement made by any Respondent, including any ambiguity in a Response or any ambiguity
in a statement made by a Respondent.

In the event The City requests verification, clarification or supplementary information of the
Respondent, the Respondent should respond to those requests within 15 Business Days.
Evaluation of a Response may be suspended while verification, clarification or supplementary
information is awaited.

Requests for Additional Technical Categories

Successful Respondents who have been prequalified in at least one (1) technical category may
request to be prequalified in additional categories at any time during the Validity Period by
submitting a new Schedule D — List of Technical Categories indicating the new categories
requested, along with the appropriate schedules for those additional categories requested and
an updated Submission Form (Schedule R).

The Response should be clearly marked ‘Additional Technical Category Request’ and should
be submitted in the same manner as original Responses.

In such case, updated documents including, but not limited to, COR, WCB, Certificate of
Insurance, safety staff changes, financial information, bonding information, or material corporate
or organizational structure changes, should be submitted to The City, via email only, in the
manner specified in Section 2.2, above, clearly marked ‘Prequalification Updates’ and should
be submitted in the same manner as original Responses.

Selected Respondent to Maintain Good Standing

It is the Respondent’s responsibility to maintain all requirements for selection in good standing
for the duration of the Validity Period. Failure to maintain these requirements in good standing
at the time of future Competitive Procurement Processes will render a Respondent ineligible
and result in non-compliance and rejection of a Respondent’s bid.

Bonding Capacity May Impact Future Contracts

Competitive Procurement Processes typically require performance security in the form of
bonding. Selected Respondents will be required to comply with the bonding requirements of
Competitive Procurement Processes in order to be considered for the contracts resulting from
them.

Confidential Information of Respondent

Respondents are advised that The City is governed by Alberta’s Freedom of Information and
Protection of Privacy Act (“FOIP”) and The City may be required to disclose all or part of a
Respondent’s Response pursuant to FOIP.

Respondents are also advised that FOIP may provide protection for confidential and proprietary
business information. Respondents should identify any confidential or proprietary information
in their Responses or any accompanying documentation and are advised to consult with their
own legal advisors regarding the appropriate way in which such information should be identified.
Subject to the provisions of FOIP, The City will make reasonable efforts to maintain the
confidentiality of information identified as confidential or proprietary, except as otherwise
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required by law or by order of a court or tribunal or by order or decision of the Information and
Privacy Commissioner (Alberta).

Respondents are advised that their Responses will, as necessary, be disclosed, on a
confidential basis, to The City’s advisers retained for the purpose of evaluating or participating
in the evaluation of their Responses. If a Respondent has any questions about the collection
and use of personal information pursuant to this RFPQ, questions are to be submitted to the
City Contact.

4.2.10 Cancellation

Further to Section 1.8, should The City determine that the Prequalified Contractor List is no
longer beneficial to The City, it may cancel the RFPQ Process and terminate use of the
Prequalified Contractor List by issuing an RFPQ Notice to all Selected Respondents and
Respondents whose Responses have been submitted but no decision has been made or
notification has been issued.

4.3 Governing Law and Interpretation

4.3.1 Governing Law

The terms and conditions in this Part 4 — Terms and Conditions of the RFPQ Process:

(@) are included for greater certainty and are intended to be interpreted broadly and
separately (with no particular provision intended to limit the scope of any other
provision);

(b) are non-exhaustive (and will not be construed as intending to limit the pre-existing rights
of the parties to engage in pre-contractual discussions in accordance with the common
law governing direct commercial negotiations); and

(c) are to be governed by and construed in accordance with the laws of the province of
Alberta and the federal laws of Canada applicable therein.

Any action or proceeding relating to this RFPQ Process must be brought in any court of
competent jurisdiction in the Province of Alberta and for that purpose the Respondent
irrevocably and unconditionally submits to the jurisdiction of the Alberta courts.

[End of Part 4]
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SCHEDULE A - COMMERCIAL REQUIREMENTS

Basic Contact Information:

Full Legal Name of Respondent
Company:

Any other name which the
Respondent carries on business:

Address (including City,
Province/State, Country, Postal
Code):

Respondent website
(if any):

Name of Respondent
Representative:

Title of Respondent
Representative:

Respondent
Representative Email:

The Respondent is solely responsible for
ensuring that the Respondent
Representative’s email account will accept
all emails from The City. Include both:

(a) a contact email for the Respondent
Representative above; and

(b) a general company email.

Respondent
Representative Phone Number:

The Respondent is solely responsible for
ensuring that the Respondent
Representative’s phone number is up to

date.

Respondent’s GST Registration
Number:

Ariba Network ID (if available)

ISC: Unrestricted
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2. Legal Structure and Profile:

Date Established:
Form of Business
(Corporation or Partnership
etc.):
Name and Titles of Directors/ | Name: Title:
Officers/Partners:

ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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3. Financial:

Bank Name:

Address (including City,
Province/State, Country,
Postal Code):

Name of Contact Person:

Contact Person Phone:

Contact Person Email:

4. Bonding Company/Security Information:

Bonding Company Name:

Address (including City,
Province/State, Country,
Postal Code):

Name of Contact Person:

Contact Person Phone:

Contact Person Email:

Respondent website (if any):

Bonding Limit amount: $
Have any bonds been called in
the last five (5) years?: [] Yes ] No
ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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5.

6.

ISC: Unrestricted

Attach Copies of the Following Documentation:

Document Name of attached digital file | Information required:
1. | City of Calgary Expiry Date:
Business License
2. | Completed Submission Date signed:
Form (Schedule R)
3. | Current Certificate of Date issued:

Insurance (which must
comply with Clause GC
13.1 of SGC’s)

4. | Current Corporate
Registry Search
(completed within last
30 days)

Corporation name:

Limited Partnership (LP):

Is the Respondent a LP?

[ ]Yes

[ 1 No

If Yes, complete/attach the following additional information:

Information

Name

Certificate filed with and recorded by the
Registrar of Corporations for Alberta
pursuant to Section 52 of the Partnership
Act, R.S.A 2000, Chapter P-3, confirming
formation of the LP.

Documents

Name of attached digital
file

Information
required:

Corporate Searches (completed within last
30 days) confirming registration and Active
status of the LP and the current general
partner(s) who will conduct business
(submit proposals, execute contracts) on
behalf of the LP.

Expiry Date:

1. An Affidavit or Affidavits of Consent
signed by the legally authorized
signatories of each of the partners of the
LP confirming that the general partner
has:

Date signed:

©2022 The City of Calgary
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a. The authority to execute or enter into
contracts on behalf of the LP;

b. The authority to incur liability on
behalf of the LP;

c. The authority to accept payment on
behalf of the LP; and

d. The authority to receive instructions
for and on behalf of the LP.

Current Certificate of Insurance (which Date issued:
must comply with Clause SGC 13.1 of
SGC’s).
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SCHEDULE B - SAFETY REQUIREMENTS

Approval through this prequalification for this schedule does not eliminate the project/site specific safety
plans that will be required to be completed by the Prime Contractor that may be required to be
reviewed/approved by The City of Calgary prior to start of work on site, nor any other requirement of
the Prime Contractor under the legislation.

The City will assess the submitted Safety information in each of the areas indicated below and review
against legislation applicable to the activity and jurisdiction. This review is done in three (3) parts for
each area identified, the Policy (or Standard or Company Directive), the Procedure (or Process), and
the Tools used to ensure compliance.

It is anticipated that the majority of this information is included in the attached Safety Manual or Safety
Program, and that sections/page numbers within that document can be identified to respond to the
question. If the information requested is not in the Manuals, attach a separate document with the
information requested.

1. Hazard Assessment

Specifically address the Frequency, Participation of Workers, adherence to hierarchy or
Controls.

Supporting Documentation for this section must be submitted and may include: Hazard
Identification, Assessment and Control Procedures, related forms/templates.

Page or Section # in Manual: Or Attached Document Name:
a. Policy/Standard
b. Process/Procedure
c. Tool(s)
2, Project Orientation

Specifically address the Communication of Safety Expectations and Compliance to All
Workers, subcontractors and visitors at the Worksite.

Supporting Documentation for this section must be submitted and may include: Orientation
Sign-off Forms, Orientation Packages.

Page or Section # in Manual: Or Attached Document Name:

a. Policy/Standard

ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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b. Process/Procedure

c. Tool(s)

3. Worksite Inspections

Specifically address the Frequency, Participation and Identification of Corrective Actions
and Controls, Follow up on Corrective Actions and Sharing Results to Workers.

Supporting Documentation for this section must be submitted and may include: Worksite
Inspection Templates, Schedule/Tracking of Inspections Forms.

Page or Section # in Manual: Or Attached Document Name:

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

4. Safety Meetings

Specifically address the Frequency and Topics Covered in Regular Meetings, Attendance
and Participation Requirements.

Supporting Documentation for this section must be submitted and may include: Templates
for Recording Meeting Notes, Examples of Safety Meeting Agendas.

Page or Section # in Manual: Or Attached Document Name:

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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5. Incident Reporting and Investigation
Specifically address Reporting and Investigation Requirements, Requirement for Root
Cause Analysis, Follow through on Corrective Actions and Sharing Results with Workers.
Supporting Documentation for this section must be submitted and may include: Template
for Incident Reports, Follow-up Documentation for Investigation Work, Tools for
Documenting Findings, Procedure to Share Information with Affected workers,
Documentation for Implementing Corrective Action.

Page or Section # in Manual: Or Attached Document Name:
a. Policy/Standard
b. Process/Procedure
c. Tool(s)
6. Emergency Preparedness and Response

Specifically address How Potential Emergencies will be Identified and Responded to, How
Equipment, Training, Roles of Workers/First Responders, Consideration of Emergency
Events that May Occur on City Worksites.

Supporting Documentation for this section must be submitted and may include: Sample
Emergency Response Plans.

Page or Section # in Manual: Or Attached Document Name:
a. Policy/Standard
b. Process/Procedure
c. Tool(s)
ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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7. Fitness for Duty / Fatigue Management
Specifically address Company Drug and Alcohol Response, Hours of work, Management of
Overtime, Professional Driver Requirements.
Supporting Documentation for this section must be submitted and may include: tracking of
hours worked/distances driven and/or limitation procedures for being on duty/driving;
employee communications regarding Alberta labour standards for limiting of hours and
hour between shifts etc.

Page or Section # in Manual: Or Attached Document Name:
a. Policy/Standard
b. Process/Procedure
c. Tool(s)
8. Rules for Non-Compliance
Specifically address How the Company Responds to Safety Violations.
Supporting Documentation for this section must be submitted and may include:
Progressive Disciplinary measures.

Page or Section # in Manual: Or Attached Document Name:
a. Policy/Standard
b. Process/Procedure
c. Tool(s)
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9. Personal Protective Equipment (PPE)

Specifically address Selection for type of Work/Worksite, Use and Maintenance.

Supporting Documentation for this section must be submitted and may include: Checklist
for Type of work, Specialized PPE lists for Tasks.

Page or Section # in Manual: Or Attached Document Name:

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

10. Tools and Equipment
Specifically address Use and Maintenance for Tools and Equipment.
Supporting Documentation for this section must be submitted and may include: Checklist
for Inspection and Maintenance, Template for Inspection Schedule.
Page or Section # in Manual: Or Attached Document Name:
a. Policy/Standard
b. Process/Procedure
c. Tool(s)
ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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11. Controlled Products Management

Specifically address Compliance with Workplace Hazardous Materials Information System
(WHMIS), How Safety Data Sheets (SDS) are made available to all Employees, Use of
Globally Harmonized System (GHS).

Supporting Documentation for this section must be submitted and may include: SDS

Communication Methods, GHS Information, Training Process for Controlled Products on
the Worksite.

Page or Section # in Manual: Or Attached Document Name:

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

12.  Obligations to Refuse Unsafe Work
Specifically address Communication, Recording, Managing, and Responding to the
Reporting of Unsafe Work.

Supporting Documentation for this section must be submitted and may include: Template
for recording of refused work (may be through incident management process).

Page or Section # in Manual: Or Attached Document Name:
a. Policy/Standard
b. Process/Procedure
c. Tool(s)
ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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13. Management of Subcontractors

Specifically address Communication of Safety Performance and Expectations of
Subcontractors, Process for Review of and Documentation of Safety Performance of
Subcontractors at the Worksite, during and at the conclusion of work.

Supporting Documentation for this section must be submitted and may include:
Representative Sign-off Forms, Clarification Documents of communication for
Subcontractor to bring own work procedures for specialized tasks, Template for Recording
Subcontractor Safety Objectives and Performance, Project Monitoring Documentation, and
Post-Project Review of Performance Templates.

Page or Section # in Manual: Or Attached Document Name:

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

Additional Required Information:

Does your Company require subcontractors to have

current Partnerships Program ‘Certificate of Recognition []Yes ] No
(COR/SECOR)?
If No, how does your Page or Section # in Manual: Or Attached Document Name:

company ensure
management system
requirements are being
met by subcontractor
teams?

Do you require subcontractors to have a current ‘Letter in
Good Standing’ from Workers Compensation Board — [] Yes ] No
Alberta (WCB-Alberta) before commencing work?

If No, does your company provide WCB coverage for your
subcontractors? []Yes [] No

ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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14. OHS Oversight on Prime Contractor Projects

Specifically address Requirements when Overseeing Other Employers.
Supporting Documentation for this section MUST include a Sample Site Safety Plan.

Page or Section # in Manual: Or Attached Document Name:

a.

Policy/Standard

b. Process/Procedure

C.

Tool: Sample Site
Safety Plan -
Mandatory

A Sample/Example Site Safety Plan MUST be submitted and should Include but not be limited to
the following:

i. Contractor management and representative sign-off
ii. Hazard identification, assessment and control
e Frequency of assessment
¢ Consider potential emergencies that may result from hazards
o Working alone
o Workplace violence
e Fatigue management / Impairment
e WHMIS / GHS
e Maintenance / Preventative maintenance
e Work procedures (administrative controls)
e Personal protective equipment (PPE)
e Worker involvement
¢ Adherence to hazard control
iii. Site inspection
e Frequency
o Participation
¢ Record management
¢ Follow-up: Corrective action completion
e Follow-up: Communication to affected employees
iv. Incident management
o Participation
¢ Record management
¢ Follow-up: Corrective action completion
e Follow-up: Communication to affected employees
V. Emergency Response Plan (ERP)

e Equipment location
e Personnel responsible

e ERP map
Vi. Project orientation
Vii. Meetings (project/site/trade/other)

e Frequency
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viii.

o Participation
e Record management
[ )

Follow-up: Corrective action completion
e Follow-up: Communication to affected employees

Record management

Attach Copy of:

Document

Name of attached digital
file:

Information required:

Date

Company Safety Manual

Date issued:

Contractor Safety Management
Program

Date issued:

Sample/Previous Example of
Site Safety Plan

Date issued:

Company organization chart
indicating reporting structure of
safety personnel.

Date issued:

Current COR/SECOR (or
equivalent) Note: it is the
responsibility of the Respondent
to prove to The City the
equivalence of documents
provided.

Expiry date:

Current Alberta WCB Letter in
good Standing/Clearance letter.

Date issued:
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SCHEDULE C - ENVIRONMENTAL REQUIREMENTS

Approval through this prequalification for this schedule does not eliminate the project/site specific
environmental plans that may be required to be completed prior to start of work on site, or any other
requirement of the contractor under any environmental legislation.

It is expected that Contractors who work for The City are aware of The City’s Contractor’s
Environmental Responsibilities Package (CERP), see Appendix C-1 attached to this Schedule C, and
are capable of following all the environmental process required for the specific work being done. As
per below attached document information, the CERP acknowledgement form is required as part of this
prequalification process.

The City will assess the submitted Environmental information in each of the areas indicated below and
review against legislation applicable to the activity and jurisdiction. This review is done in three (3)
parts for each area identified, the Policy (or Standard or Company Directive), the Procedure (or
Process), and the Tools used to ensure compliance.

It is anticipated that the majority of this information is included in the attached Environmental Policy or
Environmental Program/Manual, and that sections/page numbers within that document can be
identified to respond to the question. If the information requested is not in the Manuals, attach a
separate document with the information requested.

1. Project Environmental Orientation
Specifically address the Communication of Environmental Expectations and Compliance
Processes for all workers, subcontractors and visitors at the worksite.
Supporting Documentation for this section must be submitted and may include:
Environmental Orientation templates, Orientation sign-off forms.
Page or Section # in Manual: Or Attached Document Name:
a. Policy/Standard
b. Process/Procedure
c. Tool(s)
ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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2. Worksite Environmental Inspections

Specifically address the Frequency and Procedures of Inspections.

Supporting Documentation for this section must be submitted and may include: templates
for site inspections.

Page or Section # in Manual: Or Attached Document Name:

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

3. Environmental Incident and Reporting

Specifically address the Initial Reporting process, Investigation and Documentation, and
Follow-up Information.

Supporting Documentation for this section must be submitted and may include: Reporting
or Documentation Templates, Contact Information forms.

Page or Section # in Manual: Or Attached Document Name:

a. Policy/Standard

b. Process/Procedure

c. Tool(s)
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4, Environmental Management of Subcontractors

Specifically address Communication of Environmental Performance and Expectations of
Subcontractors, Process for Review of and Documentation of Environmental Performance of
Subcontractors at the Worksite, during and at the conclusion of work.

Supporting Documentation for this section must be submitted and may include:
Representative Sign-off Forms, Clarification Documents of communication for Sub

contractor to bring own environmental procedures for specialized tasks, Template for
Recording Subcontractor Environmental Objectives and Performance, Project Monitoring
Documentation, and Post-Project Review of Performance Templates.

Page or Section # in Manual:

Or Attached Document Name:

a. Policy/Standard

b. Process/Procedure

c. Tool(s)

Attach Copy of:

Document Name of attached Information required:
digital file: Date

1. | Company Environmental Date issued:
Policy/Procedures document.

2. | Initialled and Signed Contractor Date signed:
Environmental
Acknowledgement Form
see Appendix C-1 attached to
this form
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APPENDIX C-1 - CONTRACTOR ENVIRONMENTAL RESPONSIBILITIES
PACKAGE (CERP)

http://www.calgary.ca/UEP/ESM/Pages/Contractor-environmental-responsibilities/Contractor-
Environmental-Responsibilities-Package.aspx
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SCHEDULE D - LIST OF TECHNICAL CATEGORIES

Listed below are the technical categories for which The City is currently prequalifying Respondents
under the terms of this RFPQ. Clearly indicate on this form each category to which your Response
applies and provide as part of your Response all information requested in the schedule associated with
the selected technical category(ies).

Schedule Select | Technical Categories
Schedule E — Streetlighting ] Streetlight Construction
Schedule F — Traffic Signals L] Traffic Signal Construction
Schedule G — Bridgework [ 1 | Bridge Deck Asphalt Paving
] Bridges Rehabilitation (includes Expansion joint
replacement)
[ 1 | Bridge Sandblasting and Painting
] Bridges - New Construction
Schedule H - [ ] | Buildings General Contractor
Facilities/Buildings/Demolition
[] | Demolition Contractor
[1 | Buildings Mechanical Contractor
L] Buildings Electrical Contractor
[ 1 | Roofing Contractor
Schedule | — Landscaping ] Landscape Construction
] Landscape Maintenance
[] | Pathway Construction
Schedule J — Irrigation L] Irrigation Construction and Maintenance
Schedule K — Urban Forestry L] Urban Forestry Construction and Maintenance
Schedule L — Waste and ] Landfill Earthworks and Underground Utilities
Recycling Services (includes: clay liner, clay cap, overland drainage
construction, leachate collection systems, synthetic
liners)
Schedule M — Water and ] Outfalls, Riverbank Stabilization and Erosion Protection
Wastewater Construction — (includes repairs and upgrading)
Utilities and Facilities ] _
Sanitary Forcemains and Syphons
] Stormwater Ponds and Wetlands (includes planting
work)
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Schedule Select | Technical Categories
] Trenchless Installation, Replacement and
Rehabilitation (of Watermains, Sanitary Sewers and
Storm Sewers - includes any of the following

disciplines: auger boring, horizontal direction drilling
(HDD), tunneling (TBM, micro tunneling, hand tunneling
et al), cured-in-place (CIP) lining, swage and slip lining
and pipe bursting, ramming and jacking.)

Wastewater Pump Station and Lift Stations

Water and Wastewater Treatment Plants

Water Feeder Mains, Sanitary Sewer Trunks, Storm
water Sewer Trunks

Water Main, Sanitary Sewer and Storm Sewer
Installation and Replacement

Water Pump Stations and Reservoirs

g o g

Schedule N — Infrastructure, Asphalt Road Works (includes: asphalt sawcutting,
Roadworks and Earthworks asphalt paving, asphalt planing, asphalt road repairs,
crack sealing of asphalt roads, micro surfacing)

[l

Concrete Road/Sidewalk Works (includes: concrete
paving, non-reinforced concrete work, curb, gutter,
apron and sidewalk, mud jacking/pressure grouting)

Earthworks

Retaining Walls

Noise Barriers (sound attenuation)

Road Construction (includes: gravel lane construction)

Road Maintenance (includes: maintenance and repair
of parking lots, gravel lane reconstruction)

Schedule O — Hazardous Hazardous Materials Abatement

Materials Abatement

O Oj0Od o

ISC: Unrestricted Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
©2022 The City of Calgary Page 37 of 72



The City of Calgary

RFPQ No. 23-020

PS 405 (R2022-12)

SCHEDULE E - STREETLIGHTING

Schedule

Technical Category

Schedule E — Streetlighting

Streetlight Construction

Respondents are requested to complete one (1) Project Experience Form (Schedule P) and one (1)
Annual Contractor Dollar Value Form (Schedule Q) for the Technical Category chosen as per below,

as well as supplemental information indicated below.

Attach Copy of:

For
Technical
Category
Application

Document

Name of attached digital file:

Streetlight
Construction

Completed Project
Experience Form
(Schedule P)

Annual Contract Dollar
Value Form (Schedule Q)

Copies of Alberta PLT
qualifications for up to 10
designated PLT staff.

Examples of acceptable
qualifications: Alberta
Certificate of Completion of
Apprenticeship, Alberta
Certificate of Qualification,
Alberta Journeyman
Certificate, or Alberta
Qualification Certificate.

It is the responsibility of
Respondents to provide
determination of
equivalencies if
qualifications were
obtained outside of
Alberta.

Name of

Staff
Certified:

Name of
attached
digital file:

Date on
Certificate:

1
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For
Technical C o e
Category Document Name of attached digital file:
Application

7

8

9

10

Further information on Streetlighting:

In general, a qualified licensed electrician or technologist with appropriate experience and training may
work on streetlighting construction jobs. However, in special cases where work is performed in close
proximity (as defined by minimum clearances dictated in the Canadian Electrical Code) to transformers
or transmission lines, this work must be performed by the staff Powerline Technician (PLT) as per
Alberta Electrical Utility Code and Alberta Occupational Health and Safety rules. Streetlight
installations on utility owned power poles must be performed by a PLT.
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SCHEDULE F - TRAFFIC SIGNALS

Schedule

Technical Category

Schedule F - Traffic Signals

Traffic Signal Construction

Respondents are requested to complete one (1) Project Experience Form (Schedule P) and one (1)
Annual Contractor Dollar Value Form (Schedule Q) for the Technical Category chosen as per below.

Attach Copy of:

For Technical
Category
Application

Document

Name of attached digital file:

1. | Traffic Signal
Construction

Completed Project
Experience Form
(Schedule P)

Annual Contract
Dollar Value Form
(Schedule Q)
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SCHEDULE G - BRIDGEWORK

Schedule

Technical Categories

Schedule G — Bridgework

Bridge Deck Asphalt Paving

Bridges Rehabilitation (includes Expansion joint replacement)

Bridge Sandblasting and Painting

Bridges - New Construction

Respondents are requested to indicate the specific categories of work below, for which they are
requesting prequalification (as per Schedule D) and complete one (1) Project Experience Form
(Schedule P) and one (1) Annual Contractor Dollar Value Form (Schedule Q) for each of the Technical
Categories chosen as per below.

Attach Copy of:

For Technical o
Category Document Name of attached digital file:
Application
1. Completed Project
Experience Forms
Bridge Deck (Schedule P)
Asphalt Paving | completed Annual
Contract Dollar Value
Form (Schedule Q)
2. Completed Project
Experience Forms
Bridge (SChedule P)
Contract Dollar Value
Form (Schedule Q)
3. Completed Project
. Experience Forms
Bridges (Schedule P)
Sandblasting
and Painting Completed Annual
Contract Dollar Value
Form (Schedule Q)
4. Completed Project
Experience Forms
Bridges New (Schedule P)
Construction Completed Annual
Contract Dollar Value
Form (Schedule Q)
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SCHEDULE H - BUILDINGS/FACILITIES/DEMOLITION

Schedule

Technical Categories

Schedule H -

Facilities/Buildings/Demolition

Buildings General Contractor

Demolition Contractor

Buildings Mechanical Contractor

Buildings Electrical Contractor

Roofing Contractor

Respondents are requested to indicate the specific categories of work below, for which they are
requesting prequalification (as per Schedule D) and complete one (1) Project Experience Form
(Schedule P) and one (1) Annual Contractor Dollar Value Form (Schedule Q) for each of the Technical
Categories chosen as per below.

Ensure Project Experience Form (Schedule P) examples are related to sectors relevant to the provision
of City services. The project references should be able to confirm the project scope, performance, and
relevancy to the submission category and parameters outlined below.

Attach Copy of:

For Technical Document Name of attached digital file:
Category
Application
1. Completed Project
Experience Form
L (Schedule P)
Buildings General
Contractor Completed Annual
Contract Dollar
Value Form
(Schedule Q)
2. Completed Project
Experience Form
. (Schedule P)
Demolition
Contractor Completed Annual
Contract Dollar
Value Form
(Schedule Q)
3. Completed Project
Experience Form
Buildings (Schedule P)
Mechanical Completed Annual
Contractor Contract Dollar
Value Form
(Schedule Q)
4. | Buildings Completed Project
Electrical Experience Form
Contractor (Schedule P)
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Completed Annual
Contract Dollar
Value Form
(Schedule Q)

5. Completed Project
Experience Form
(Schedule P)

Roofing

Contractor Completed Annual
Contract Dollar
Value Form
(Schedule Q)

Further Information on all Schedule H — Buildings/Facilities/Demolition categories:
All categories include, but are not limited to, work in the following sectors:

office/commercial;
industrial;
community;

fire station;
recreation; and
parking structures.

Further information on Buildings General Contractor category only:
Contractors will be required to manage subcontractors and coordinate project requirements (including

schedule and project financials). Contractors will be required to perform work including but not limited
to:

new builds;

renovation;

sustainability requirements;
lifecycle;

and repair work.

Further information on Demolition Contractor category only:
Contractors will be required to manage subcontractors and perform work including but not limited to full

or partial demolition of buildings and related infrastructure, which may include hazardous materials
removal.

Further information on Buildings Mechanical Contractor category only:

Contractors will be required to manage subcontractors and coordinate project requirements (including
schedule and project financials). The area of work includes heating, ventilation, air conditioning, fire
protection, sheet metal, fabrication, refrigeration, plumbing, general mechanical repair, and
maintenance. Contractors will be required to perform work including but not limited to:

new builds;

renovation;

sustainability requirements;
lifecycle;

and repair work.
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Further information on Buildings Electrical Contractor category only:

Contractors will be required to manage subcontractors and coordinate project requirements (including
schedule and project financials). The area of work includes genset, electrical motor repair and
maintenance, transformers, switchgears, MCC under 600V, building automated systems, lighting, fire
alarm testing, general electrical repair and maintenance. Contractors will be required to perform work
including but not limited to:

new builds;

renovation;

sustainability requirements;
lifecycle;

and repair work.

Further information on Roofing Contractor category only:
Contractors will be required to manage subcontractors and perform work including but not limited to:

new builds;

renovation;

sustainability requirements;
lifecycle;

and repair work.
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SCHEDULE | - LANDSCAPING

Schedule Technical Categories
Schedule | — Landscaping Landscape Construction
Landscape Maintenance
Pathway Construction

Respondents are requested to indicate the specific categories of work below, for which they are
requesting prequalification (as per Schedule D) and complete one (1) Project Experience Form
(Schedule P) and one (1) Annual Contractor Dollar Value Form (Schedule Q) for each of the Technical
Categories chosen as well as supplemental information as per below.

Attach Copy of:
For Technical

Category Document Name of attached digital file:
Application
1. Completed Project
Experience Form
Landscape (Schedule P)
Construction Completed Annual

Contract Dollar Value
Form (Schedule Q)

2. Completed Project
Experience Form
Landscape (Schedule P)
Maintenance Completed Annual

Contract Dollar Value
Form (Schedule Q)

3. Completed Project
Experience Form
Pathway (Schedule P)
Construction Completed Annual

Contract Dollar Value
Form (Schedule Q)

4. | Proof of Membership in the Landscape Date on
Nursery Trade Association (LANTA) or Membership:
equivalent (not required for pathway
construction).

Supplemental Information: Equipment Capacity (for Landscape Construction and Landscape
Maintenance Technical categories only)
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Equipment Type

Capacity
Size

Age

Additional Information (example:
expected lifecycle)
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Further information on Landscape Construction and Landscape Maintenance categories only:

Contractors will be required to supply, either through their own forces, or subcontractors, labour,
equipment, material and incidentals necessary to perform landscape construction or landscape
maintenance work including but not limited to:

Installation of erosion and sediment
control devices.

Landscape excavation and earth moving.
Fine grading and subgrade preparations.

Sports field development.

Installation of geofabrics and
geosynthetics.

Installation of landscape walls in wood,
stone, unit block or concrete.
Installation of drainage systems.
Spreading and preparation of topsoil for
seeding, sodding or planting.
Installation of interlocking concrete
pavers.

Excavation and preparation of planting
beds and tree pits.

Installation of sod.

Installation of specialized seed mixes
and mulches.

Planting of annual and perennial plants.
Tree and shrub planting.

Aeration and topdressing of turf grass.
Gravel and asphalt pathway construction
within landscaped areas which may
include sensitive natural areas.
Fabrication and installation of
miscellaneous metal, wooden and stone
elements.

e Installation of poured in place concrete. e Site clean-up.

e Installation of asphalt. e Maintenance of completed work.
e Installation of site furnishings.

e Installation of lighting.

Further information on Pathway Construction category only:

Contractors will be required to supply, either through their own forces, or subcontractors, labour,
equipment, material and incidentals necessary to perform pathway construction work including but not
limited to:

¢ Landscape excavation and earth moving.
¢ Fine grading and subgrade preparations.

e Installation of erosion and sediment control devices.

e |Installation of geofabrics and geosynthetics.

¢ Installation of landscape walls in wood, stone, unit block or concrete.

e Spreading and preparation of topsoil for seeding, sodding, or planting.

¢ Installation of specialized seed mixes and mulches.

e Gravel and asphalt pathway construction within landscaped areas which may include sensitive
natural areas.

¢ |Installation of interlocking concrete pavers.

¢ Installation of poured in place concrete.

¢ Installation of asphalt.

e Fabrication and installation of miscellaneous metal, wooden and stone elements.

e Centre line painting.

e Site cleanup.

¢ Maintenance of completed work.
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SCHEDULE J - IRRIGATION

Schedule Technical Category

Schedule J — Irrigation Irrigation Construction and Maintenance

Respondents are requested to complete two (2) Project Experience Forms (Schedule P) and one (1)
Annual Contractor Dollar Value Form (Schedule Q) for the Technical Category chosen as well as

supplemental information as per below.

Attach Copy of:

Document

Name of attached digital file:

1. | Completed Project Experience
Form (Schedule P) — three (3)
project examples related to
Irrigation Construction and
Maintenance

2. | Completed Project Experience
Form (Schedule P) — three (3)
project examples related
specifically to efficiency of
Irrigation Audit programs

3. | Completed Annual Contractor
Dollar Value Form (Schedule Q)

4. | Copy of Certificate with
reference to cross-connection
control tester (backflow tester)

5. | Copy of Certified Irrigation
Contractor (CIC) by the
Irrigation Association (l1A)

6. | Copy of certificate with
reference to High-density
polyethylene (HDPE) Fusion

7. | Copy of up to 10 certified or

journeymen Irrigation Name of attached Name of Staff | Date on
certificates of staff digital file: Certified: Certificate:
1
2
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10

8. | Copy of up to 10 attendance Date of
certificates from courses such Name of Attendance
as the “Irrigation Installation Name of attached Staff date/date on
and Maintenance” course by digital file: Attended: Certificate:
the Irrigation Association 1
2
3
4
5
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10

Any irrigation work that requires a tie-in to a utility service may require an Indemnification Agreement.
The need for this requirement would be indicated in the future Competitive Procurement Processes
information. See https://www.calgary.ca/UEP/Water/Pages/Specifications/Water-development-
resources/Water-Resources-Master-Indemnification-Agreement.aspx for more information or contact
Water Resources at WaterUTtilityInspections@calgary.ca for further details.

Further information on Irrigation Construction and Irrigation Maintenance categories only:

Prime Contractors will be required to supply, either through their own forces, or subcontractors, labour,
equipment, material and incidentals necessary to perform irrigation construction work including, but not
limited to:

Irrigation Construction only:

e Excavation and backfill; pipe inspection and installation; control valves valve boxes; isolation valves;
rotary, pop-up, and stationary rise sprinklers; associated wiring requirements; backflow prevention
assemblies; controllers, moisture sensors and rain shut-off devises; water filtration equipment;
sleeving; turf and quick coupling valves.

e Drip irrigation systems.

e Centrally controlled systems in tot lots, ornamental parks, joint-use sites, dry ponds, and athletic
parks.

o Fully automatic, residential and commercial sites.
e Park Water Services.
e Winterizing - Flushing and Start up of Irrigation systems.

e General maintenance requirements of systems; including replacement of zone valves and
sprinklers; repairing and testing backflow devices; adjusting arcs; straightening and raising heads;
repairing breaks and leaks; adjusting irrigation programs; etc.

e Calculating base irrigation schedules.

Note: that construction contractors will be considered qualified to provide the maintenance services on
their projects until FAC (Final Acceptance Certificate).
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Prime Contractors will be required to supply, either through their own forces, or subcontractors, labour,
equipment, material and incidentals necessary to perform irrigation maintenance work including, but
not limited to:

Irrigation Maintenance only:

ISC: Unrestricted

Centrally controlled systems in tot lots, ornamental parks, joint-use sites, dry ponds, and athletic
parks.

Fully automatic, residential and commercial sites.
Drip irrigation systems.
Park Water Services.

General maintenance requirements of systems; including replacement of zone valves and
sprinklers; repairing and testing backflow devices; adjusting arcs; straightening and raising
heads; repairing breaks and leaks; adjusting irrigation programs; etc.

Winterizing - Flushing and Start up of Irrigation systems.
Calculating base irrigation schedules.
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SCHEDULE K - URBAN FORESTRY

Schedule Technical Category

Schedule K — Urban Forestry Urban Forestry Construction and Maintenance

Respondents are requested to complete one (1) Project Experience Form (Schedule P) and one (1)
Annual Contractor Dollar Value Form (Schedule Q) for the Technical Category chosen as per below.

Attach Copy of:

For
U] Document Name of attached digital file:
Category
Application

1. Completed Project
Urban Experience Forms
Forestry | (schedule P)
Construction
and Completed Annual
Maintenance | €ontract Dollar Value

Form (Schedule Q)

Further information on Urban Forestry Construction and Maintenance technical category:

Prime Contractors will be required to supply, either through their own forces, or subcontractors, labour,
equipment, material and incidentals necessary to perform urban forestry construction and maintenance

work including, but not limited to:

e Tree and shrub pruning

e Tree and shrub removal

¢ Rights of Way Clearance

e Stump Grinding and Clean-up
e Root Pruning

o Root Barrier Installation

e Tree Hole, Tree Bed/Planting Site
Preparation
e Tree Planting - Baskets

e Tree Planting - Containers

e Tree Planting - Bareroot

e Nursery Digging and Basketing
e Tree Moving

e Tree Watering

e Tree Pest Control

e Tree Pest Monitoring

e Grate and Vault Maintenance
e Tree Fertilizing

e Tree Aeration

e Tree Mulching

e Tree Inventory

e Tree Risk Assessment

e Tree Protection during Construction

e Planting and supply of trees and shrubs
e Arboricultural Consulting

e Soil Tree Cells

o Pourin Place vault
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SCHEDULE L - WASTE AND RECYCLING SERVICES

Schedule

Technical Category

Recycling Services

Schedule L — Waste and

Landfill Earthworks and Underground Utilities

(includes: clay liner, clay cap, overland drainage construction,
leachate collection systems, synthetic liners)

Respondents are requested to complete one (1) Project Experience Form (Schedule P) and one (1)
Annual Contractor Dollar Value Form (Schedule Q) for the Technical Categories chosen as per below.

Attach Copy of:

For Technical
Category Document Name of attached digital file:
Application

1. . Completed Project
Landfill Experience Forms
Ea‘l;thworks (Schedule P)
an
Underground Completed Annual
Utilities Contract Dollar Value Form

(Schedule Q)
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SCHEDULE M - WATER AND WASTEWATER CONSTRUCTION -

UTILITIES AND FACILITIES

Schedule

Technical Categories

Schedule M — Water and
Wastewater Construction —

Outfalls, Riverbank Stabilization and Erosion Protection (includes
repairs and upgrading)

Utilities and Facilities

Sanitary Forcemains and Syphons

Stormwater Ponds and Wetlands (includes planting work)

Trenchless Installation, Replacement and Rehabilitation (of
Watermains, Sanitary Sewers and Storm Sewers - includes any of the
following disciplines: auger boring, horizontal direction drilling (HDD),
tunneling (TBM, microtunneling, hand tunneling et al), cured-in-place
(CIP) lining, swage and slip lining and pipe bursting, ramming and
jacking.)

Wastewater Pump Station and Lift Stations

Water and Wastewater Treatment Plants

Water Feeder Mains, Sanitary Sewer Trunks, Stormwater Sewer
Trunks

Water Main, Sanitary Sewer and Storm Sewer Installation and
Replacement

Water Pump Stations and Reservoirs

Respondents are requested to indicate the specific categories of work below, for which they are requesting
prequalification (as per Schedule D) and complete one (1) Project Experience Form (Schedule P) and one
(1) Annual Contractor Dollar Value Form (Schedule Q) for each of the Technical Categories chosen as well
as supplemental information as per below.

Attach Copy of:

For Technical Category Document Name of attached digital file:
Application
1. Completed Project
Experience Form
(Schedule P)
Outfalls, Riverbank
Stabilization and Erosion
Contract Dollar
Value Form
(Schedule Q)
2. Completed Project
Sanitary Forcemains and Experience Form
Syphons (Schedule P)
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Completed Annual
Contract Dollar
Value Form
(Schedule Q)

Stormwater Ponds and
Wetlands

Completed Project
Experience Form
(Schedule P)

Completed Annual
Contract Dollar
Value Form
(Schedule Q)

Trenchless Installation,
Replacement and
Rehabilitation

Completed Project
Experience Form
(Schedule P)

Completed Annual
Contract Dollar
Value Form
(Schedule Q)

Wastewater Pump Station
and Lift Stations

Completed Project
Experience Form
(Schedule P)

Completed Annual
Contract Dollar
Value Form
(Schedule Q)

Water and Wastewater
Treatment Plants

Completed Project
Experience Form
(Schedule P)

Completed Annual
Contract Dollar
Value Form
(Schedule Q)

Water Feeder Mains,
Sanitary Sewer Trunks,
Stormwater Sewer Trunks

Completed Project
Experience Form
(Schedule P)

Completed Annual
Contract Dollar
Value Form
(Schedule Q)

ISC: Unrestricted
©2022 The City of Calgary

Request for Prequalification (RFPQ) Construction

Version 8.0 (2022 Dec)
Page 55 of 72




The City of Calgary

RFPQ No. 23-020

PS 405 (R2022-12)

Water Main, Sanitary Sewer
and Storm Sewer Installation

Completed Project
Experience Form
(Schedule P)

and Replacement

Completed Annual
Contract Dollar
Value Form
(Schedule Q)

Reservoirs

Water Pump Stations and

Completed Project
Experience Form
(Schedule P)

Completed Annual
Contract Dollar
Value Form
(Schedule Q)

Further Information for Schedule M - Water and Wastewater Construction — Utilities and Facilities:

The Water and Wastewater Treatment Plant Category is open to general contractors with demonstrated
industry experience directly involved in the following work:

Municipal Water or Wastewater treatment plants involving new construction or upgrades of facility
buildings, installation of multidisciplinary treatment processes and systems, mechanical equipment,
electrical instrumentation and controls, building support and management systems with the
minimum operating capacity of 50 ML/d.

Work includes:

e Acting in the capacity of Prime Contractor in the management of multidisciplinary civil,
mechanical, electrical, instrumentation and controls trade contractors working through all

phases of engineering, construction and commissioning.

e Construction of large capacity water retaining structures and including associated pile
foundations and interconnecting water conveyance, piping and/or pumping systems. Also

included.
¢ Installation of chemical storage, handling, and dosing systems.
e Installation of mechanical and electrical building systems and services.

e Proven ability to complete work in an operating facility with associated requirements for
communication and coordination with the project team relevant to the construction.

ISC: Unrestricted
©2022 The City of Calgary

Request for Prequalification (RFPQ) Construction

Version 8.0 (2022 Dec)
Page 56 of 72




The City of Calgary

RFPQ No. 23-020

PS 405 (R2022-12)

SCHEDULE N - INFRASTRUCTURE, ROADWORKS AND EARTHWORKS

Schedule

Technical Categories

Schedule N — Infrastructure,
Roadworks and Earthworks

micro surfacing)

Asphalt Road Works (includes: asphalt sawcutting, asphalt paving,
asphalt planing, asphalt road repairs, crack sealing of asphalt roads,

Concrete Road/Sidewalk Works (includes: concrete paving, non-
reinforced concrete work, curb, gutter, apron and sidewalk, mud
jacking/pressure grouting)

Earthworks

Retaining Walls

Noise Barriers (sound attenuation)

Road Construction (includes: gravel lane construction)

Road Maintenance (includes: maintenance and repair of parking lots,
gravel lane reconstruction)

Respondents are requested to indicate the specific categories of work below, for which they are requesting
prequalification (as per Schedule D) and complete one (1) Project Experience Form (Schedule P) and one
(1) Annual Contractor Dollar Value Form (Schedule Q) for each of the Technical Categories chosen as well
as supplemental information as per below.

Attach Copy of:

(Schedule P)

For Technical Document Name of attached digital file:
Category
Application
1. | Asphalt Road Completed Project
Works Experience Forms

One (1) Annual
Contract Dollar Value
Form (Schedule Q)

2. | Concrete
Road/Sidewalk
Works

Completed Project
Experience Forms
(Schedule P)

One (1) Annual
Contract Dollar Value
Form (Schedule Q)

3. | Earthworks

Completed Project
Experience Forms
(Schedule P)

One (1) Annual
Contract Dollar Value
Form (Schedule Q)
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4. | Retaining Walls

Completed Project
Experience Forms
(Schedule P)

One (1) Annual
Contract Dollar Value
Form (Schedule Q)

5. | Noise Barriers

(sound attenuation)

Completed Project
Experience Forms
(Schedule P)

One (1) Annual
Contract Dollar Value
Form (Schedule Q)

6. | Road Construction

Completed Project
Experience Forms
(Schedule P)

One (1) Annual
Contract Dollar Value
Form (Schedule Q)

7. | Road Maintenance

Completed Project
Experience Forms
(Schedule P)

One (1) Annual
Contract Dollar Value
Form (Schedule Q)
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SCHEDULE O - HAZARDOUS MATERIALS ABATEMENT

Schedule Technical Category

Schedule O — Hazardous Hazardous Materials Abatement
Materials Abatement

*Approval through this prequalification for this Schedule does not eliminate the project/site specific safety
plans that will be required to be completed by the Prime Contractor that may be required to be
reviewed/approved by The City of Calgary prior to start of work on site, nor any other requirement of the
Prime Contractor under the legislation.

The City will assess the submitted Safety information in each of the areas indicated below and review
against legislation applicable to the activity and jurisdiction.

It is anticipated that the Information requested directly below is included in the attached Company
Hazardous Materials Procedures (as requested below), and that sections/page numbers within that
document can be identified to respond to the questions. If the information requested is not in the Manuals,
attach a separate document with the information requested.

1. Hazardous Materials Safety Procedures

Specifically address An Exposure Plan and Work Procedures for the following types of
hazardous materials:

Page or Section # in Manual: Or Attached Document Name:

a. Asbestos

b. Silica
c. Lead
d. Mould

Respondents are requested to complete three (3) Hazardous Materials Special Project Experience Forms
for each of the Technical Categories chosen and one (1) Hazardous Materials Special Annual Contractor
Dollar Value Form and supplemental information as per below.

Attach Copy of:

Document Name of attached digital file:

2. | Completed Annual
Contract Dollar Value
Form (Schedule Q)
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3. | Proof that a minimum of | Name of attached digital file: | Name of Date on
10 employees have Staff Certified: | Certificate:
completed the two (2)
day asbestos worker 1.
certification course as
required by OHS.

(Provide a clear image 2

of the front and back of :

each certificate card.)
3.
4.
5.
6.
7.
8.
9.
10.

4. | Proof that a minimum of | Name of attached digital file: | Name of Date on
three (3) supervisors Staff Certified: | Certificate:
have completed the four
(4) day ‘Applied 1.

Microbial Remediation
Technician’ (AMRT)
course
2.
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5. | Company Hazardous
Materials Procedures

Date issued:

Contractors must provide Project Experience for three (3) projects in the form below. Projects should be
within the past four (4) years for Hazardous Materials Abatement and removal work.

Experience should be directly related to the abatement and removal of hazardous materials, and best show

the scope and scale of work that your company has successfully completed.

Note: Categories requested without sufficient experience provided will not be considered for

prequalification.

Project values submitted that are less than $200,000.00 will not be considered.

Project 1

Project Title:

Location:

Start Date:

Date of completion:

Project Value:

Name of Project
Superintendent:

Name of Project
Manager:

Description:
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Details of Materials: Type of Material Quantity of Material

Owner (Reference) Company Name:

Contact Name:

Phone:

Mandatory Consultant

Company Name:
(Reference)

Contact Name:

Phone:

Project 2

Project Title:

Location:

Start Date:

Date of completion:

Project Value: $

Name of Project
Superintendent:

Name of Project
Manager:

Description:
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Details of Materials: Type of Material Quantity of Material

Owner (Reference) Company Name:

Contact Name:

Phone:

Mandatory Consultant

Company Name:
(Reference)

Contact Name:

Phone:

Project 3

Project Title:

Location:

Start Date:

Date of completion:

Project Value: $

Name of Project
Superintendent:

Name of Project
Manager:

Description:
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Details of Materials: Type of Material

Quantity of Material

Owner (Reference)

Company Name:

Contact Name:

Phone:

Mandatory Consultant
(Reference)

Company Name:

Contact Name:

Phone:

Further information for Hazardous Abatement:

The two (2) day asbestos worker certification course is required for all employees who may enter a
“restricted area”. “Restricted area” means an area of the work site where there is a reasonable chance
that the airborne concentration of asbestos exceeds the Occupational Exposure Limit (OEL). This usually
applies primarily to high-risk abatement, but in some cases moderate-risk work as well. For all levels of
asbestos abatement: Low, Moderate and High-Risk must be completed by certified abatement workers.

For Mould or Fungal Remediation, supervisors must have completed the four (4) day “Applied Microbial
Remediation Technician” (AMRT) course offered by the Institute of Inspection Cleaning and Restoration

Certification (IICRC).
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SCHEDULE P - PROJECT EXPERIENCE TEMPLATE

Applicability to Schedule and Technical Category

Schedule / Technical Category:

Choose one

Contractors must provide examples of their project experience for three (3) projects in the form below.
This form will need to be completed for EACH technical category chosen, download and save this
form as many times as required for your complete submission. Ensure to indicate the title of the saved
form in the appropriate Schedule (Schedules E through O) and attach to the submission.

Experience should be directly related to the technical category associated, and best show the scope
and scale of work that your company has successfully completed. Projects shown should be completed
within the last four (4) years and be relevant to the technical category for which you are submitting.

Note: Categories requested without sufficient experience provided will not be considered for
prequalification.

Project values submitted that are less than $200,000.00 will not be considered. (Exception: for
Schedule | — Landscaping, where values below $200,000.00 will be considered).

Project 1

Project Title:

Location:

Start Date:

Date of completion:

Project Value: $

Name of Project
Superintendent:

Name of Project
Manager:

Description:
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Owner (Reference) Company Name:
Contact Name:
Phone:

Consultant (Reference) | Company Name:
Contact Name:
Phone:

Project 2

Project Title:

Location:

Start Date:

Date of completion:

Project Value: $

Name of Project

Superintendent:

Name of Project

Manager:

Description:

Owner (Reference) Company Name:
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Contact Name:
Phone:

Consultant (Reference) | Company Name:
Contact Name:
Phone:

Project 3

Project Title:

Location:

Start Date:

Date of completion:

Project Value: $

Name of Project

Superintendent:

Name of Project

Manager:

Description:

Owner (Reference) Company Name:
Contact Name:
Phone:
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Consultant (Reference)

Company Name:

Contact Name:

Phone:
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SCHEDULE Q — ANNUAL CONTRACT DOLLAR VALUE

Applicability to Schedule and Technical Category

Schedule / Technical Category:

Choose one

Contractors must complete this page for EACH technical category chosen.

Note: Categories requested without sufficient experience provided will not be considered for
prequalification.

Year Annual Dollar Value for Year Number of Projects in
Year
2020 $
2021 $
2022 $
Total for three (3) years:
$
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SCHEDULE R - SUBMISSION FORM

1. WE CONFIRM THAT:

(@)

(c)

ISC: Unrestricted
©2022 The City of Calgary

Response

i)
ii)
(iv)
(V)

we have examined the RFPQ and have received all pages including all Addenda;
we acknowledge that the content of all Addenda form part of the RFPQ;

we acknowledge and accept the terms and conditions of the RFPQ process set
out in the RFPQ;

except as explicitly provided in the RFPQ, the submission of this Response
creates no legal or contractual obligations for The City or the Respondent; and

if we are identified as a Selected Respondent, we will provide to The City all
documentation required by the RFPQ.

Communication and Information

(i)

(iv)

we have not discussed or communicated, directly or indirectly, with any other
Respondent, any information whatsoever regarding the preparation of our
Response or the Response of the other Respondents in a way that would
contravene any law applicable to the Respondent, The City, or this RFPQ;

we have prepared and submitted our Response independently and without
connection, knowledge, comparison of information or arrangement, direct or
indirect, with any other Respondent;

to the best of our knowledge after reasonable inquiry, we, and all our respective
employees and representatives, have:

1. conducted ourselves with integrity and propriety;

2. not engaged in any form of political or other lobbying, of any kind
whatsoever, to influence the outcome of the RFPQ Process;

3. not engaged in any inappropriate bidding practices or unethical behaviour
in the course of this RFPQ Process; and

4. complied fully with the terms and conditions of the RFPQ Process and

the provisions of any confidentiality agreement entered into in connection
with the RFPQ Process; and

except through the RFPQ Process, we have not received Confidential
Information of The City relevant to the RFPQ.

Conflict of Interest

(i)

to the best of our knowledge, the following is a complete list of Conflicts of
Interest, including those:

1. that have already been reported to The City; and

2. individuals (as employees, advisors, or in any other capacity) who
participated in the preparation of the Response; AND;

A. were employees of The City and ceased employment within
twelve (12) months prior to the submission date of the Response;

B. are current employees of The City; or
C. are a spouse of a current employee of The City.

Request for Prequalification (RFPQ) Construction Version 8.0 (2022 Dec)
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Person A Person B Person C

Name of Party:

Details of
Conflict of
Interest:

Brief
description of
nature of
participation in
preparation of
the Response:

Date of From: To: From: To: From: To:
employment
with The City
(past or
current):

*if applicable

(i) upon request, we will provide The City with any additional information about each
party identified above; and

(iii) IF THE TABLE ABOVE IS LEFT BLANK, we declare that (i) there was no
Conflict of Interest in preparing the Response; and (ii) there is no foreseeable
Conflict of Interest in performing the obligations set out the RFPQ.
(d) Supplier Code of Conduct

(i) we have read and understood the Supplier Code of Conduct (ALT2020-1056)
and will comply to the best of our ability.

2. WE REPRESENT AND WARRANT:

(a) there have been no changes in circumstance that could impair our ability to perform our
obligations in connection with this RFPQ; and

(b) EXCEPT FOR THOSE ACTIONS, SUITS OR PROCEEDINGS SET OUT AS
FOLLOWS there are no actions, suits or proceedings pending that could have a material
adverse effect on our ability to perform our obligations in connection with this RFPQ or,
to the best of our knowledge after reasonable inquiry, threatened against us and we are
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not aware of any ground on which such an action, suit or proceeding might be

commenced:

1.

3. WE AGREE THAT:

any information provided in the Response, even if it is identified as being supplied in confidence,
may be disclosed where required by law or if required by order of a court or tribunal.

NOTE TO RESPONDENTS: The Respondent must sign the Submission Form in a manner which
legally binds the Respondent. If more signatures are required duplicate this page.

Name of Business Entity

Complete Address

Phone

Mobile Phone

Email

Website

Respondent Handwritten Signature

Respondent Handwritten Signature (if required)

Title

Title

Printed Name

Printed Name

Date

Date
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